

Questions Received Regarding RFP and Answers to Said Questions

Questions

- Does the City anticipate installation of curbing and a storm drain system along this sidewalk project?
- Is there topographic survey data available for the project site or will the consultant need to perform this service?
- Who will be responsible for preparation of right of way (ROW) plans?
- Should the consultant include construction administration or construction inspection services in the scope of work?
- Does the City have specific deadline requirements for the project schedule?

Answers

1. The consultant would have to determine this during the preliminary engineering, but curbing and drainage would be preferred.
2. There is not detailed topographic information available, to my knowledge.
3. The consultant would be responsible for the preparation of ROW plans.
4. Construction administration and construction services should not be included in the scope of work at this time.
5. The consultant should propose a schedule as part of its response to the RFP.